DEPARTMENT OF TRANSPORTATI ON

PAGE: 1
OLYMPI A, WASHI NGTON 98504 DOT RGGBO3
BI D OPENI NG FORM -
SR 28
HARRI NGTON TO DAVENPORT-
PAVI NG
032009
Bl DDERS AND BI DS LOCATI ON: LI NCOLN
Bl DDER BI DDER BI D OPENI NG DATE: 01/ 15/ 2004
TOTAL TOTAL PRQJECT ESTI MATE
Bl DDER Bl DDER APPARENT 3 LOW BI DDERS
TOTAL TOTAL
Bl DDER Bl DDER
TOTAL TOTAL
QUANTI TY DESCRI PTI ON I TEME| UNIT PRICE| UNIT PRICE | UNIT PRICE
LUMP SUM MOBI LI ZATI ON 1
600 L.F. REMOVI NG GUARDRAI L 2
10 EACH REMOVI NG GUARDRAI L ANCHOR 3
440 EACH REMOVI NG GUI DE POST 4
18 EACH REMOVI NG MONUMENT CASE AND COVE 5
235 C. Y. COMVON BORROW | NCL. HAUL 6
25.94 M. SLOPE FI NI SHI NG 7
12 EACH GUARDRAI L SLOPE FI NI SHI NG 8
2100 C. Y. CRUSHED SCREENING 1/2 M NUS IN| 9
54 L.F. SCHEDULE A CULV. PIPE 18 IN. DIA 10
12 L. F. SCHEDULE A CULV. PIPE 24 IN. DIA 11
36 L.F. SCHEDULE A CULV. PIPE 36 IN. DI| 12
564 TON ASPHALT CI R- EE 13
1510 TON ASPHALT CRS- 2P 14
108.3 TON ASPHALT FOR FOG SEAL 15
7180 C. Y. FURNI SHI NG AND PLACI NG CRUSHED § 16
3920 C. V. FURNI SHI NG AND PLACI NG CRUSHED | 17
17 EACH BI TUM NOUS SURFACE TREATMENT FOR 18
25 HR ADDI TI ONAL BROOM NG 19
85000 L.F. CRACK SEALI NG 20
182500 S.Y. | COLD-IN- PLACE RECYCLE 21
775 L. F. BEAM GUARDRAI L TYPE 1 22
9 EACH BEAM GUARDRAI L FLARED TERM NAL | 23
1 EACH BEAM GUARDRAI L ANCHOR TYPE 1 24
4237.5 L.F. | ADJUSTI NG EXI STING BEAM GUARDRA 25
5000 CALC GUARDRAI L FORCE ACCOUNT 26
479 EACH FLEXI BLE GUI DE POST 27
206316 L.F. |PAINT LINE 28
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300 L. F. PAI NTED STOP LI NE 29

1 EACH PAI NTED RAI LROAD CROSSI NG SYMBOL 30

68472 L.F.  |TEMPORARY PAVEMENT MARKI NG 31

68472 L.F. TEMPORARY FLEXI BLE RAI SED PAVEN 32

LUMP SUM PERMANENT SI GNI NG 33

LUMP SUM TEMPORARY TRAFFI C CONTROL DEVICE 34

320 HR CONTRACTOR PI LOTED TRAFFIC CONTH 35

1550 HR TRAFFI C CONTROL LABOR 36

55 DAY TRAFFI C CONTROL VEHI CLE 37

770 HR TRAFFI C CONTROL SUPERVI SOR 38

916 S. F. CONSTRUCTI ON SI GNS CLASS A 39

5000 EST. ROADSI DE CLEANUP 40

5 EST. REI MBURSEMENT FOR THIRD PARTY DA 41

-1 CALC M NOR CHANGE 42

3 CALC AGGREGATE COMPLI ANCE PRI CE ADJUY 43

LUMP SUM SPCC PLAN 44




